STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 12/ 04
04- 250004
04- NAP- 128-20. 2

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT

I N NAPA COUNTY ABOUT 23 KM EAST OF
RUTHERFORD AT 0.1 KM WEST OF
CAPELL CREEK BRI DGE

I NSTALL HORI ZONTAL DRAI N PI PES

0. 0% WOMVEN S BUSI NESS ENTERPRI SES -

OF TRANSPORTATI ON Bl D245
PACE 1
05/ 17/ 04
CONTRACT CODE "I '
16 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

120
PERCENT UNDER EST 3. 63

415 467-2339
00659757
FAX 415 467-9441

SB PREF CLAI MED

530 272-4213
00380718
FAX 530 272-3815

CC PREF CLAI MED

707 258-6261
00676166

SB PREF CLAI MED

PROPGOSALS | SSUED 6 FUND TOTAL HA21 405, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 3 ENG NEERS EST 349, 000. 00 AMOUNT UNDER 12, 685. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 336, 315. 00 3 YERBA BUENA ENG NEERI NG AND
CONSTRUCTI ON | NC
1485 BAYSHORE BLVD SUI TE 256
SAN FRANCI SCO CA 94124
2 384, 255. 00 1 MANUEL BROS | NC
P O BOX 995
GRASS VALLEY CA 95945
3 439, 790. 00 2 J A GONSALVES AND SON
CONSTRUCTI ON | NC
P O BOX 6553

NAPA CA 94581

FAX 707 258-1240

3. 0%



04- 250004 Bl D245

04- NAP- 128 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 12/ 04 05/ 17/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GORDON N BALL I NC UNDERGROUND AND DRI LLI NG ( PARTI AL)
ALAMO CA
JENSEN DRI LLI NG HORI ZONTAL DRAI NS ( PARTI AL)
EUGENE OR
TI TAN CONSTRUCTI ON AREA SI GNS

REDDI NG CA



04- 250004
04- NAP- 128 SUMMARY OF
05/ 12/ 04
LI' ST OF
Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 17/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 HOLDREGE AND KULL MONI TORI NG AND TESTI NG
792 SEARLS AVENUE
NEVADA CI TY CA 95959
PO NT TO PO NT | NC I TEMS 2 THRU 4
3100 ZI NFANDEL DRI VE SU TE 150
RANCHO CORDOVA CA 95670
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 JENSEN DRI LLI NG I NC DRI LLI NG

1775 HENDERSON AVENUE
EUGENE OR 97403

TI TAN
999 M SSI ON DE ORE
REDDI NG CA 96003

STORM WATER POLLUTI ON PREVENTI ON PLAN AND FENCI NG



04- 250004 Bl D245

04- NAP- 128 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 12/ 04 05/ 17/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 375 15. 00 5, 625. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 2, 000. 00* 2, 000. 00
PROGRAM
3 032825 HEALTH, SAFETY AND WORK PLAN LS LUWP SUM 10, 000. 00* 10, 000. 00
4 032826 GEOLOG C SURVEY LS LUMP SUM 6, 000. 00* 6, 000. 00
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 10, 000. 00* 10, 000. 00
6 032827 WASTE DI SPCSAL ( RACM TONN 22 300. 00 6, 600. 00
7 032828 HAZARDOUS MATERI ALS MANAGEMENT REPCRT EA 1 5, 000. 00 5, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 1, 000. 00~ 1, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 55, 000. 00* 55, 000. 00
10 150820 REMOVE | NLET EA 1 5, 000. 00 5, 000. 00
11 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2 4, 000. 00 8, 000. 00
12 650069 450 MM REI NFORCED CONCRETE PI PE M 1 3, 000. 00 3, 000. 00
13 032829 FURNI SH AND | NSTALL 80 M SLOTTED M 1,420 22.00 31, 240. 00
PLASTI C PI PE ( HORI ZONTAL DRAI N)
14 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 1,420 110. 00 156, 200. 00
15 750001 M SCELLANEQUS | RON AND STEEL KG 330 5.00 1, 650. 00
16 999990 MOBI LI ZATI ON LS LUWVP SUM 30, 000. 00* 30, 000. 00

TOTAL 336, 315. 00



04- 250004 Bl D245
04- NAP- 128 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 12/ 04 05/ 17/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 8. 00 3000. 00 20. 00 7500. 00

2 2, 000. 00* 2000. 00 3, 500. 00* 3500. 00

3 10, 000. 00* 10000. 00 3, 500. 00* 3500. 00

4 6, 000. 00* 6000. 00 6, 500. 00* 6500. 00

5 19, 000. 00* 19000. 00 2,100. 00* 2100. 00

6 480. 00 10560. 00 515. 00 11330. 00

7 4,320. 00 4320. 00 3, 750. 00 3750. 00

8 1, 730. 00* 1730. 00 8, 150. 00~ 8150. 00

9 70, 600. 00* 70600. 00 213, 000. 00* 213000. 00

10 680. 00 680. 00 1, 750. 00 1750. 00

11 1, 540. 00 3080. 00 2, 950. 00 5900. 00

12 1, 580. 00 1580. 00 2,500. 00 2500. 00

13 27.00 38340. 00 19. 00 26980. 00

14 142. 00 201640. 00 89. 00 126380. 00

15 2.50 825. 00 15. 00 4950. 00

16 10, 900. 00~ 10900. 00 12, 000. 00~ 12000. 00

TOT 384, 255. 00 439, 790. 00




